

Sponsored by: Hernstadt

**CITY OF MARATHON, FLORIDA
RESOLUTION 2011-85**

A RESOLUTION OF THE CITY COUNCIL OF THE CITY OF MARATHON, FLORIDA, APPROVING AWARD OF BID AND CONTRACT BETWEEN THE CITY OF MARATHON, FLORIDA AND FOUNTAIN ENGINEERING INC., IN AN AMOUNT NOT TO EXCEED \$625,044.79, FOR THE SERVICE AREA 1 SEWER FORCEMAIN PROJECT, AUTHORIZING THE CITY MANAGER TO EXECUTE THE AGREEMENT AND EXPEND BUDGETED FUNDS ON BEHALF OF THE CITY; AND PROVIDING FOR AN EFFECTIVE DATE

WHEREAS, the City of Marathon (the "City") published an Invitation To Bid for the Marathon Service Area 1 sewer force main project (the "Project"); and

WHEREAS, four sealed bids were received, and City staff subsequently reviewed the bids for completeness and to determine whether the bidders were responsive and responsible;

WHEREAS, it was determined that the bid received from Fountain Engineering Inc., in the amount of \$625,044.79 was the lowest responsive and responsible bid for the Project; and

WHEREAS, the City Council finds that approving of the award of the Project bid and agreement to Fountain Engineering, Inc. is in the best interest of the City.

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF MARATHON, FLORIDA, THAT:

Section 1. The above recitals are true and correct and incorporated herein.

Section 2. The Project contract between the City and Fountain Engineering, Inc. in an amount not to exceed \$625,044.79, a copy of which is attached hereto as Exhibit "A," together with such non-material changes as may be acceptable to the City Manager and approved as to form and legality by the City Attorney is hereby approved. The City Manager is authorized to execute the contract and expend budgeted funds on behalf of the City.

Section 3. This resolution shall take effect immediately upon its adoption.

PASSED AND APPROVED BY THE CITY COUNCIL OF THE CITY OF MARATHON, FLORIDA, THIS 13th DAY OF SEPTEMBER, 2011.

THE CITY OF MARATHON, FLORIDA



Ginger Snead, Mayor

AYES: Cinque, Keating, Ramsay, Worthington, Snead
NOES: None
ABSENT: None
ABSTAIN: None


ATTEST:



Diane Clavier, City Clerk

(City Seal)

APPROVED AS TO FORM AND LEGAL SUFFICIENCY FOR THE USE AND RELIANCE OF THE CITY OF MARATHON, FLORIDA ONLY:



City Attorney

CONSTRUCTION CONTRACT

THIS CONTRACT (the "Contract") is dated as of the **13th day of September, 2011** by and between **THE CITY OF MARATHON** (hereinafter called the "CITY") and **Fountain Engineering, Inc.** (hereinafter called **CONTRACTOR**) located at: 21050 S.W. 172 Avenue, Miami, FL 33187.

CITY and **CONTRACTOR**, in consideration of the mutual covenants hereinafter set forth, agree as follows:

Article 1. WORK

1.1 Project/Work. **CONTRACTOR** shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as the following: the **CITY OF MARATHON SERVICE AREA 1 SEWER FORCEMAIN PROJECT**. The project consists of constructing and installing wastewater infrastructure including sewer forcemains and improvements, and other associated infrastructure, all in accordance with the construction drawings.

Article 2. CITY'S REPRESENTATIVE, ARCHITECT AND ENGINEER

2.1. It is understood that the City will designate a representative for the Work. The **CITY'S REPRESENTATIVE** referred to in any of the Contract Documents designated herein is Susie Thomas at City Hall, 9805 Overseas Highway, Marathon Florida 33050.

2.2 The City's **ARCHITECT** referred to in any of the Contract Documents designated herein is N/A.

2.3 The City's **ENGINEER** referred to in any of the Contract Documents designated herein is Edward R. Castle of The Weiler Engineering Corporation, 5800 Overseas Highway, Suite 36, Marathon, Florida 33050.

Article 3. TERM

3.1 Contract Times. The work shall be substantially completed within **one hundred twenty (120)** calendar days after the date specified in the Notice to Proceed ("Substantial Completion"), and completed and ready for final payment in accordance with the Contract Documents within **one hundred fifty (150)** calendar days after the date specified in the Notice to Proceed ("Final Completion").

3.2. Term. The term of the Contract shall be from the date of execution through the date of final payment unless terminated earlier pursuant to Document 00700, Article 14, Payments to Contractor and Completion of the General Conditions.

3.3 Survival of Obligations. Any obligations by the Contractor, including but not limited to Document 00700, Article 12, Contractor's General Warranty and Guarantee, that would or could occur

after the date of expiration or termination of the Contract shall survive the termination or expiration of the Contract.

3.4. Liquidated Damages. CITY and CONTRACTOR recognize that time is of the essence in this Contract and that the CITY will suffer financial loss if the Work is not completed within the contract times specified in Section 3.1 for the Work above, plus any approved extensions thereof allowed in accordance with the General Conditions. The CONTRACTOR also recognizes the delays, expense and difficulties involved in proving the actual loss suffered by CITY if the Work is not completed on time. Accordingly, instead of requiring any such proof, CITY and CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR shall pay CITY One Thousand Five Hundred Dollars (\$1,500.00) for each calendar day that expires after the time specified in Section 3.1 for Substantial Completion of the Work. After Final Completion, if CONTRACTOR shall neglect, refuse or fail to complete the remaining Work within the time specified in Section 3.1 for completion and readiness for final payment or any proper extension thereof granted by CITY, CONTRACTOR shall pay CITY Two Thousand Dollars (\$2,000.00) for each calendar day that expires after the time specified in Section 3.1 for completion and readiness for final payment.

3.5. Should the Final Completion and acceptance of Work, together with any modification or additions, be delayed beyond the time for performance set in Section 3.1 above because of lack of performance by the CONTRACTOR, it is understood and agreed that aside from any other liquidated damages, all actual additional costs incurred by the CITY for professional services will be the responsibility of the CONTRACTOR.

3.6. Monies due to the CITY under Sections 3.4 and 3.5 shall be deducted from any monies due the CONTRACTOR, or if no money is due or the amount due is insufficient to cover the amount charged, the CONTRACTOR shall be liable for said amount.

Article 4. CONTRACT PRICE

4.1 CITY shall pay CONTRACTOR for completion of the Work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to Sections 4.1.1 and 4.1.2 below:

4.1.1 For all Unit Price Work, an amount equal to the sum of the established unit price for each separately identified item of Unit Price Work times the estimated quantity of that item as indicated in this Section 4.1.1.

4.1.2 Unit Price Work (Bid Form)

City of Marathon

MARATHON SERVICE AREA 1 SEWER FORCEMAIN PROJECT

Item #	Description	Unit	Qty	Engineer's Estimate		Fountain Engineering Inc.	
				\$/Unit	Extension	\$/Unit	Extension
1	2-inch DR 11HDPE sewer connection, complete, in place	LF	5	\$60.00	\$300.00	\$153.20	\$766.00
2	4-inch DR 11HDPE (HDD) main, complete, in place	LF	4200	\$66.50	\$279,300.00	\$38.76	\$162,792.00
3	4-inch DR 11HDPE (carrier pull) main, complete, in place	LF	7470	\$45.00	\$336,150.00	\$40.21	\$300,368.70
4	4-inch DR 11HDPE (open cut) main, complete, in place	LF	740	\$75.00	\$55,500.00	\$72.81	\$53,879.40
5	2" HDPE Division valve & box, complete, in place	EA	1	\$1,239.00	\$1,239.00	\$1,686.67	\$1,686.67
6	4" HDPE Division valve, complete, in place	EA	5	\$1,550.00	\$7,750.00	\$1,999.38	\$9,996.90
7	8" Concrete Encasement	LF	600	\$60.00	\$36,000.00	\$29.63	\$17,778.00
8	Sidewalk Restoration	SY	40	\$55.00	\$2,200.00	\$33.34	\$1,333.60
9	Asphalt Overlay	SY	1660	\$27.00	\$44,820.00	\$22.32	\$37,051.20
10	Replacement Meyers grinder pumps in Area 1 Liftstation, complete, in-place, tested and started up.	LS	1	\$15,000.00	\$15,000.00	\$15,642.32	\$15,642.32
11	Disposal for Contaminated Soil	Ton	50	\$330.00	\$16,500.00	\$114.00	\$5,700.00
12	Oversight & Report by Specialized Licensed Contractor	EA	5	\$5,000.00	\$25,000.00	\$3,610.00	\$18,050.00
					\$819,759.00		\$625,044.79

TOTAL OF ALL UNIT PRICES

Six hundred twenty-five thousand forty-four dollars and seventy-nine cents

\$625,044.79 (dollars)

Estimated quantities are not guaranteed, and determination of actual quantities and classification are to be made by ENGINEER as provided in the Contract Documents.

4.2. The CONTRACTOR agrees that all specific cash allowances are included in the above Contract Price and have been computed in accordance with the Contract Documents.

Article 5. PAYMENT PROCEDURES

5.1 CONTRACTOR shall submit Applications for Payment in accordance with the General Conditions, Article 14, Payments to Contractor and Completion. Applications for Payment will be processed by CITY as provided in the General Conditions.

5.2 Progress Payments, Retainage. CITY shall make progress payments, deducting the amount from the Contract Price above, on the basis of **CONTRACTOR'S** Applications for Payment as recommended by the **CITY'S REPRESENTATIVE**, on or about the last day of each month during construction as provided herein. All such payments will be made in accordance with the schedule of values established in the General Conditions or, in the event there is no schedule of values, as provided in the General Conditions.

5.3. The **CONTRACTOR** agrees that ten percent (10%) of the amount due for Work as set forth in each Application for Payment shall be retained by City for each Progress Payment until Final Payment, as defined in the General Conditions, Article 14, Payments to Contractor and Completion.

5.3.1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated above, but, in each case, less the aggregate of payments previously made and less such amounts as **CITY'S REPRESENTATIVE** shall determine, or **CITY** may withhold, in accordance with the General Conditions.

5.4. The payment of any Application for Payment by **CITY**, including the Final Request, does not constitute approval or acceptance by **CITY** of any item of the Work in such Request for Payment, nor shall it be construed as a waiver of any of City's rights hereunder or at law or in equity.

5.5. The Final Application for Payment by **CONTRACTOR** shall not be made until the **CONTRACTOR** delivers to the City complete original releases of all liens and claims signed by all Subcontractors, materialmen, suppliers, and vendors on a form approved by the **CITY**, and an affidavit that so far as the **CONTRACTOR** has knowledge or information, the releases include and cover all Materials and Work for which a lien or claim could be filed. The **CONTRACTOR** may, if any Subcontractor, materialmen, supplier or vendor refuses to furnish the required Final Waiver of Lien, furnish a bond satisfactory to City to defend and indemnify City and any other property owner, person or entity City may be required to indemnify against any lien or claim.

5.6. Final Payment. Upon final completion and acceptance of the Work in accordance with the General Conditions, **CITY** shall pay the remainder of the Contract Price and any retainage as recommended by the **CITY'S REPRESENTATIVE**.

Article 6. INSURANCE/INDEMNIFICATION.

6.1. Insurance. The **CONTRACTOR** shall secure and maintain throughout the duration of this Contract, insurance of such type and in such amounts necessary to protect its interest and the interest of the **CITY** against hazards or risks of loss as specified in the General Conditions of the Contract Documents.

6.2. Indemnification. The **CONTRACTOR** shall indemnify, defend and hold harmless the **CITY**, their officials, agents, employees, and volunteers as set forth in General Conditions of the Contract Documents.

Article 7. CONTRACTOR'S REPRESENTATIONS.

In order to induce **CITY** to enter into this Contract, **CONTRACTOR** makes the following representations:

7.1. CONTRACTOR has examined and carefully studied the Contract Documents (including the Addenda) and the other related data identified in the Bidding Documents including "technical data."

7.2. CONTRACTOR has visited the site and become familiar with and is satisfied as to the general, local and site conditions that may affect cost, progress, performance or furnishing of the Work.

7.3. CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws and Regulations that may affect cost, progress, performance and furnishing of the Work.

7.4. CONTRACTOR has made, or caused to be made, examinations, investigations, tests and/or studies as necessary to determine surface and subsurface conditions at or on the site. **CONTRACTOR** acknowledges that **CITY** does not assume responsibility for the accuracy or completeness of information and data shown or indicated in the Contract Documents with respect to underground facilities at or contiguous to the site. **CONTRACTOR** has obtained and carefully studied (or assumes responsibility for having done so) all such additional supplementary examinations, investigations, explorations, tests, studies and data concerning conditions (surface, subsurface and Underground Facilities) at or contiguous to the site or otherwise which may affect cost, progress, performance or furnishing of the Work or which relate to any aspect of the means, methods, techniques, sequences and procedures of construction to be employed by **CONTRACTOR** and safety precautions and programs incident thereto. **CONTRACTOR** does not consider that any additional examinations, investigations, explorations, tests, studies or data are necessary for the performance and furnishing of the Work at the Contract Price, within the Contract Times and in accordance with the other terms and conditions of the Contract Documents.

7.5. The CONTRACTOR is aware of the general nature of Work to be performed by **CITY** and others at the site that relates to the Work as indicated in the Contract Documents.

7.6. The CONTRACTOR has correlated the information known to **CONTRACTOR**, information and observations obtained from visits to the site, reports and drawings identified in the Contract Documents and all additional examinations, investigations, explorations, tests, studies and data with the Contract Documents.

7.7. The CONTRACTOR has given the **CITY'S REPRESENTATIVE** written notice of all conflicts, errors, ambiguities or discrepancies that **CONTRACTOR** has discovered in the Contract Documents and the written resolution thereof by the **CITY'S REPRESENTATIVE** is acceptable to **CONTRACTOR**, and the Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work

7.8. The CONTRACTOR warrants the following:

- 7.8.1. Anti-Discrimination:** The **CONTRACTOR** agrees that it will not discriminate against any employees or applicants for employment or against persons for any other benefit or service under this Contract because of race, color, religion, sex, national origin, or physical or mental handicap where the handicap does not affect the ability of an individual to perform in a position of employment, and to abide by all federal and state laws regarding non-discrimination.
- 7.8.2. Anti-Kickback:** The **CONTRACTOR** warrants that no person has been employed or retained to solicit or secure this Contract upon an agreement or understanding for a commission, percentage, brokerage or contingent fee, and that no employee or officer of the **CITY, FDEP, SFWMD** or **FDOT** has any interest, financially or otherwise, in the Project. For breach or violation of this warranty, the City shall have the right to annul this Contract without liability or, in its discretion, to deduct from the Contract price or consideration, the full amount of such commission, percentage, brokerage or contingent fee.
- 7.8.3. Licensing and Permits:** The **CONTRACTOR** warrants that it shall have, prior to commencement of work under this Contract and at all times during said work, all required licenses and permits whether federal, state, County or City.
- 7.8.4. Public Entity Crime Statement:** The **CONTRACTOR** warrants that it has not been placed on the convicted vendor list following a conviction for public entity crime, as specified in Document 00100, Section 7.5, of the Instructions to Bidders.

Article 8. CONTRACT DOCUMENTS.

8.1 The Contract Documents listed below, which are listed in their order of precedence for the purpose of resolving conflicts, errors and discrepancies, by this reference shall become a part of the **CONTRACT** as though physically attached as a part thereof:

- 8.1.1 Change Orders.
- 8.1.2 Field Orders.
- 8.1.3 Contract for Construction.

- 8.1.4 Exhibits to this Contract.
- 8.1.5 Supplementary Conditions.
- 8.1.6 General Conditions.
- 8.1.7 The Department of Environmental Protection permit and the South Florida Water Management District permit for the Project
- 8.1.8 Specifications bearing the title: Marathon Service Area 1 Sewer Forcemain Project
- 8.1.9. Drawings consisting of a cover sheet and inclusive of all sheets bearing the following general titles:

Marathon Area 1 Sewer Forcemain Project .
- 8.1.10. Bid Documents, including but not limited to: Addendum, Invitation to Bid, Instructions to Bidders, Bid Form provided by CONTRACTOR, Notice of Award and Notice to Proceed.
- 8.1.11. Addenda subject matter takes the same precedence of the respective subject matter that it is modifying. Furthermore, each subsequent addendum takes precedence over previous addenda.
- 8.1.12. The documents listed above shall be incorporated into this Contract (except as expressly noted otherwise above)
- 8.1.13. There are no Contract Documents other than those listed above in this Article. The Contract Documents may only be amended, modified or supplemented as provided in the General Conditions
- 8.1.14. The Contract Documents shall remain the property of the CITY. The CONTRACTOR shall have the right to keep one record set of the Contract Documents upon completion of the Project; provided; however, that in no event shall the CONTRACTOR use, or permit to be used, any or all of such Contract Documents on other Projects without the City's prior written authorization.
- 8.1.15. The General Conditions discuss the bond and surety requirements of the CITY. This Contract does **[XX]** does not [] require bonds. If the Contract does not require bonds, the references to bonds in the General Conditions do not apply to this Contract.

Article 9. MISCELLANEOUS.

9.1. Terms used in this Contract which are defined in Article 1 of the General Conditions will have the meanings indicated in the General Conditions. Terms used in Article 1 of the Instructions to Bidders also apply to this Contract.

9.2. Except as otherwise provided in the Contract Documents with respect to subcontractors, no assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another party thereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

9.3. **CITY** and **CONTRACTOR** each binds itself, its partners, successors, assigns and legal representatives to the other party hereto, its partners, successors, assigns and legal representatives in respect to all covenants, agreements and obligations contained in the Contract Documents.

9.4. Severability: Should any provision, paragraph, sentence, word, or phrase contained in this Contract be determined by a court of competent jurisdiction to be invalid, illegal, or otherwise unenforceable under the laws of the State of Florida, such provision, paragraph, sentence, word, or phrase shall be deemed modified to the extent necessary in order to conform with such laws, then shall be deemed severable, and in this Contract, shall remain unmodified and in full force and effect.

9.5. Remedies: If and when any default of this Contract occurs, the **CITY** may avail itself of any legal or equitable remedies that may apply, including, but not limited to, actual damages and specific performance. Such remedies may be exercised in the sole discretion of the **CITY**. Nothing contained in this Contract shall limit the **CITY** from pursuing any legal or equitable remedies that may apply.

9.6. Access to Public Records: The **CONTRACTOR** shall comply with the applicable provisions of Chapter 119, Florida Statutes. The **CITY** shall have the right to immediately terminate this contract for the refusal by the Contractor to comply with Chapter 119, Florida Statutes. The Contractor shall retain all records associated with this Contract for a period of five (5) years from the date of Final Payment or Termination of this Contract.

9.7. Inspection and Audit: During the term of this Contract and for five (5) years from the date of Termination, the **CONTRACTOR** shall allow **CITY** representatives access during reasonable business hours to **CONTRACTOR'S** records related to this Contract for the purposes of inspection or audit of such records. If upon an audit of such records, the **CITY** determines the **CONTRACTOR** was paid for services not performed, upon receipt of written demand by the **CITY**, the **CONTRACTOR** shall remit such payments to the **CITY**.

9.8. Counterparts: This contract may be signed in one or more counterparts, each of which when executed shall be deemed an original and together shall constitute one and the same instrument

9.9. Notices: Whenever any party is required to give or deliver any notice to any other party, or desires to do so, such notices shall be sent via certified mail or hand delivery to:

FOR CONTRACTOR:

Fountain Engineering, Inc.

Attn: Amy Fountain

21050 S.W. 172 Avenue

Miami, FL 33187

FOR CITY:

City of Marathon

9805 Overseas Highway

Marathon, Florida 33050

ATTN: Roger Hernstadt, City Manager

WITH COPY TO:

Stearns Weaver Miller Weissler Alhadeff & Sitterson, P.A.

150 W. Flagler Street, Suite 2200

Miami, Florida 33130

ATTN: City Attorney

9.10. Waiver Of Jury Trial And Venue: The **CITY** and **CONTRACTOR** knowingly, irrevocably, voluntarily and intentionally waive any right either may have to a trial by jury in State and or Federal court proceedings in respect to any action, proceeding, lawsuit or counterclaim based upon the Contract, arising out of, under, or in connection with the Work, or any course of conduct, course of dealing, statements or actions or inactions of any party. The venue for any lawsuit arising out of this Contract shall be in the Middle Keys Division, Monroe County, Florida.

9.11. Attorneys' Fees: If either the **CITY** or **CONTRACTOR** is required to enforce the terms of the Contract by court proceedings or otherwise, whether or not formal legal action is required, the prevailing party shall be entitled to recover from the other party all such costs and expenses, including, but not limited to, court costs, and reasonable attorneys' fees.

9.12. Amendments: This Contract may only be amended by the prior written approval of the parties or by execution of a Change Order in the form attached hereto as Exhibit A.

IN WITNESS WHEREOF, the parties hereto have made and executed this Contract on the respective dates under each signature: THE CITY OF MARATHON, FLORIDA, signing by and through its Mayor or Vice Mayor, authorized to execute same by Council action on the 13 day of September 2011, and by

Fountain Engineering, Inc.(contractor), signing by and through its President, duly authorized to execute same.


CITY

ATTEST



City Clerk

CITY OF MARATHON, FLORIDA




Roger T. Hernstadt, City Manager

22 day of September 2011.


APPROVED AS TO FORM AND LEGALITY FOR THE USE AND BENEFIT OF THE CITY OF MARATHON ONLY.

By: _____
City Attorney




CONTRACTOR

FOUNTAIN ENGINEERING, INC.



WITNESS



By: *Greg B. B.* PRESIDENT
(Signature and Title)

(Corporate Seal)

Amy Fountain PRESIDENT
(Type Name/Title signed above)

15 day of SEPTEMBER, 2011.

(In the event that the Contractor is a corporation, there shall be attached to each counterpart a certified copy of a resolution of the board of the corporation, authorizing the officer who signs the contract to do so in its behalf.*

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, Amy Fountain, certify that I am President of the Fountain Engineering Inc, and that KARIE Brown, who signed the Bid with the City of Marathon, Monroe County, Florida for City of Marathon AS is Authorized of said Corporation with full authority to sign said Bid on behalf of the Corporation.

Signed and sealed this 13 day of Sept, 2011.

(SEAL) _____
Signature

President
Typed w/Title


STATE OF FLORIDA

COUNTY OF MONROE

SWORN TO AND SUBSCRIBED before me this 13 day of September, 2011.

My Commission Expires: 5/12/2013

Calicia Landry
Notary Public



CERTIFICATE AS TO AUTHORIZED CORPORATE PERSONNEL

I, Amy Fountain, certify that I am the PRESIDENT of FOUNTAIN ENGINEERING INC., who signed the Bid with the City of Marathon, Monroe County, Florida, for the project titled CITY OF MARATHON SERVICE AREA 1 SEWER FORCE MAIN PROJECT, and that the following persons have the authority to sign payment requests on behalf of the Corporation:

Amy Fountain, PRESIDENT

(Signature) (Typed Name w/Title)

ERDIE BROWN, CEO

(Signature) (Typed Name w/Title)

CALIEA LANDRY, MANAGER

(Signature) (Typed Name w/Title)

Signed and sealed this 15th day of SEPTEMBER, 2011.

(SEAL) _____

Signature

Amy O. B., PRESIDENT

Typed w/Title

STATE OF FLORIDA

COUNTY OF MONROE

SWORN TO AND SUBSCRIBED before me this 15th day of SEPTEMBER, 2011.

My Commission Expires: 5/12/2013

Caliea Landry

Notary Public

EXHIBIT "A"
CHANGE ORDER

CHANGE ORDER NO.

TO: City of Marathon

PROJECT: City of Marathon Service Area 1 Sewer forcemain Project

CONTRACTOR: DATE: _____

This Change Order will authorize the following change to the Agreement:

The Work as set forth in the Agreement is hereby amended to include the items set forth on Exhibit "A" attached hereto and by this reference made a part hereof.

This Change Order constitutes full, final, and complete compensation to the Contractor for all costs, expenses, overhead, and profit, and any damages of every kind that the Contractor may incur in connection with the above referenced changes in the Work, and any other effect on any of the Work under this Agreement. The Contractor acknowledges and agrees that (a) the Contract Price of \$_____ under the Agreement will be [unchanged] [changed] by this Change Order, and (b) the schedule for performance of Work will be [unchanged] [changed] by this Change Order. Contractor expressly waives any claims for any additional compensation, damages or time extensions in connection with the above-referenced changes. Except as herein or heretofore expressly modified, all terms of the Agreement shall remain in full force and effect and shall cover the performance of, and payment for, any work authorized hereunder. Any defined terms not defined in this Change Order shall have the meanings set forth in the Agreement.

By signing below the parties indicate acceptance of this Change Order as set forth herein.

THE CITY OF MARATHON

CONTRACTOR

a Florida municipal corporation

By: _____

By: *Amy Fountain*


Name: _____

Name: *Amy Fountain*

Title: _____

Title: *PRESIDENT*

END OF SECTION



EB-0006656

"Excellence in Engineering"

6805 Overseas Highway,
Marathon, Florida 33050
(305) 289-4161 ph
(305) 289-4162 fax

September 2, 2011

Mr. Roger Hernstadt, City Manager
City of Marathon
9805 Overseas Highway
Marathon, Florida 33050

Re: Recommendation of Award
MARATHON SERVICE AREA 1 SEWER FORCEMAIN PROJECT
WEC Project #10100.004

Dear Mr. Hernstadt:

Bids for the above referenced projects were received until 2:00 P.M. on August 25, 2011, opened publicly, and read aloud at the Marathon City Hall in Marathon, Florida.

Weiler Engineering has reviewed the bids to formulate an opinion of the contractors' responsiveness with respect to the scopes of work advertised. This was accomplished by comparing the bids with the Engineer's revised construction cost estimate as outlined below and by examining the submitted documents to ensure that all requirements were met.

	MARATHON SERVICE AREA 1 SEWER FORCEMAIN PROJECT
Engineer's Estimate	\$ 819,919.00
Fountain Engineering Inc.	\$ 625,044.79
Kendall Sprinkler Service, Inc dba Southcoast Group	\$ 645,600.00
Caribe Utilities of Florida, Inc.	\$ 758,440.90
S.L. Williams Consulting Corp.	\$ 767,175.00

Upon conducting reviews and evaluations of the bids, we found that the bids were responsive and consistent in all material aspects with the terms of the invitations. There were minor irregularities in the Kendall Sprinkler, Caribe Utilities of Florida and S.L. Williams Consulting Corp. responses in that the Insurance documents were missing information about the required \$3,000,000.00 liability insurance, but the firms were still considered

Mr. Roger Hernstadt
Recommendation of Award Letter "SERVICE AREA 1 SEWER FORCEMAIN PROJECT"
Page 2 of 2

responsive. Of these responsive and responsible bidders, Fountain Engineering Inc was found to have submitted the lowest bid for the Combined Bid.

Based upon our references checks and review of the Contractors' Qualification Statements, it is our opinion that Fountain Engineering Inc is responsive, responsible and has the necessary construction capabilities to satisfactorily construct projects of this magnitude within the contract time frames. Weiler Engineering recommends award of the MARATHON SERVICE AREA 1 SEWER FORCEMAIN PROJECT construction contract to Fountain Engineering Inc in the amount of \$625,044.79 .

Weiler Engineering would recommend that the City of Marathon consult with their financial advisor and legal counsel for their respective input and recommendations regarding these bids, as well as any other criteria that they may feel are appropriate in making a final determination of awards.

Please contact us if you need further information or have questions regarding our evaluation.

Sincerely,



Edward R. Castle, P.E.
Vice President, Director of Wastewater

City of Marathon
MARATHON SERVICE AREA 1 SEWER FORCEMAIN PROJECT
 BID TABULATION (BID OPENING AUGUST 25, 2011)

Item #	Description	Unit	Qty	Engineer's Estimate		Fountain Engineering Inc.		Caribe Utilities of Florida, Inc.		Kendall Sprinkler Service, Inc doe Southcoast Group		S.L. Williams Consulting Corp.	
				\$/Unit	Extension	\$/Unit	Extension	\$/Unit	Extension	\$/Unit	Extension	\$/Unit	Extension
1	2-inch DR 11HDPE sewer connection, complete, in place	LF	5	\$60.00	\$300.00	\$153.20	\$766.00	\$147.00	\$735.00	\$40.00	\$200.00	\$160.00	\$800.00
2	4-inch DR 11HDPE (HDD) main, complete, in place	LF	4200	\$66.50	\$279,300.00	\$38.76	\$162,792.00	\$72.40	\$304,080.00	\$54.00	\$226,800.00	\$70.00	\$294,000.00
3	4-inch DR 11HDPE (carrier pull) main, complete, in place	LF	7470	\$45.00	\$336,150.00	\$40.21	\$300,368.70	\$30.40	\$227,088.00	\$32.00	\$239,040.00	\$39.00	\$291,330.00
4	4-inch DR 11HDPE (open cut) main, complete, in place	LF	740	\$75.00	\$55,500.00	\$72.81	\$53,879.40	\$162.10	\$119,954.00	\$120.00	\$88,800.00	\$79.00	\$58,460.00
5	2" HDPE Division valve & box, complete, in place	EA	1	\$1,239.00	\$1,239.00	\$1,686.67	\$1,686.67	\$355.10	\$355.10	\$950.00	\$950.00	\$1,045.00	\$1,045.00
6	4" HDPE Division valve, complete, in place	EA	5	\$1,550.00	\$7,750.00	\$1,999.38	\$9,996.90	\$968.10	\$4,840.50	\$1,200.00	\$6,000.00	\$1,308.00	\$6,540.00
7	8" Concrete Encasement	LF	600	\$60.00	\$36,000.00	\$29.63	\$17,778.00	\$14.40	\$8,640.00	\$10.00	\$6,000.00	\$47.00	\$28,200.00
8	Sidewalk Restoration	SY	40	\$55.00	\$2,200.00	\$33.34	\$1,333.60	\$97.70	\$3,908.00	\$187.50	\$7,500.00	\$183.00	\$7,320.00
9	Asphalt Overlay	SY	1660	\$27.00	\$44,820.00	\$22.32	\$37,051.20	\$13.70	\$22,742.00	\$28.50	\$47,310.00	\$14.00	\$23,240.00
10	Replacement Meyers grinder pumps in Area 1 Liftstation, complete, in-place, tested and started up.	LS	1	\$15,000.00	\$15,000.00	\$15,642.32	\$15,642.32	\$19,564.30	\$19,564.30	\$15,000.00	\$15,000.00	\$21,240.00	\$21,240.00
11	Disposal for Contaminated Soil	Ton	50	\$330.00	\$16,500.00	\$114.00	\$5,700.00	\$318.40	\$15,920.00	\$60.00	\$3,000.00	\$200.00	\$10,000.00
12	Oversight & Report by Specialized Licensed Contractor	EA	5	\$5,000.00	\$25,000.00	\$3,610.00	\$18,050.00	\$6,122.80	\$30,614.00	\$1,000.00	\$5,000.00	\$5,000.00	\$25,000.00
					\$819,759.00		\$625,044.79		\$758,440.90		\$645,600.00		\$767,175.00

City of Marathon
MARATHON SERVICE AREA 1 SEWER FORCEMAIN PROJECT
Bid Summary & Documents Checklist

Bidder	Rank	Bid	Bid Form	Qualification Statement	Bid Bond	OSHA Conformance	Trench Safety	Insurability	License	Addenda	Cert Non-Seg Facilities	41 CFR 60-1.7 Compliance
Engineer's Estimate		\$ 819,919.00										
Fountain Engineering Inc.	1	\$ 625,044.79	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y
Kendall Sprinkler Service, Inc doa Southcoast Group	2	\$ 645,600.00	Y	Y	Y	Y	Y	NOT FULLY	Y	Y	Y	Y
Caribe Utilities of Florida, Inc.	3	\$ 758,440.90	Y	Y	Y	Y	Y	NOT FULLY	Y	Y	Y	Y
S.L. Williams Consulting Corp.	4	\$ 767,175.00	Y	Y	Y	Y	Y	NOT FULLY	Y	Y	Y	Y