Sponsored by: Garrett

CITY OF MARATHON, FLORIDA
RESOLUTION 2021-83

A RESOLUTION OF THE CITY COUNCIL OF THE CITY OF
MARATHON, FLORIDA, AWARDING A WORK AUTHORIZATION FOR
THE RENEWAL OF THE FDEP PERATING PERMITS FOR BOTH THE
AREA 4 AND AREA 6 WASTEWATER TREATMENT FACILITIES TO
THE WEILER ENGINEERING CORPORATION; APPROVING THE
PROJECT AGREEMENT IN THE NOT TO EXCEED A TOTAL AMOUNT
OF $50,000.00; AUTHORIZING THE CITY MANAGER TO EXECUTE
THE AGREEMENT AND EXPEND BUDGETED FUNDS ON BEHALF OF
THE CITY; AND PROVIDING FOR AN EFFECTIVE DATE.

WHEREAS, the City of Marathon (the “City”) and Weiler Engineering Corporation. (the
“Engineer”) have entered into a continuing services agreement for Professional Engineering
Services in April of 2020; and

WHEREAS, the work spccific agreement (the “Projcct Agreement™) contains the scope
of work to provide professional engineering services required for the renewal for the operating
permits at both the Area 4 and Area 6 Wastewater Treatment Facilities; and

WHEREAS, the City staff wish to enter into this agreement, which will enable the City
to renew these required operating permits, and

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY
OF MARATHON, FLORIDA, THAT:

Section 1. The foregoing recitals are true and correct and are incorporated herein by
this reference.

Section 2. The Project Agreement attached hereto as Exhibit “A”, together with such
non-material changes as may be acceptable to the City Manager and approved as to form and
legality by the City Attorney is hereby approved. The City Manager is authorized to sign the
Project Agreement and expend budgeted funds on behalf of the City.

Section 3. This resolution shall take effect immediately upon its adoption.



PASSED AND APPROVED BY THE CITY COUNCIL OF THE CITY OF
MARATHON, FLORIDA, THIS 14" DAY OF September 2021.

THE CITY OF MARATHON, FLORIDA

o [hor

Luis G\hzalez, Ma*o

AYES: Bartus, Cook, Senmartin, Zieg, Gonzalez
NOES: None
ABSENT: None
ABSTAIN: None

ATTEST:

D Clowrer

Diane Clavier, City Clerk

(City Seal)

APPROVED AS TO FORM AND LEGALITY FOR THE USE
AND RELIANCE OF THE CITY OF MARATHON, FLORIDA ONLY:

AH/ 6 vaL’

Steve Williams, City Attorney




EXHIBIT “A”
PROJECT SPECIFIC AGREEMENT

Service Area 4&6 Wastewater Treatment Plants and
Shallow Injection Wells Operating Permit Renewals
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PROJECT SPECIFIC AGREEMENT
Between
THE CITY OF MARATHON, FLORIDA
And
Weiler Engineering Corporation.
For
Service Area 4&6 Wastewater Treatment Plants and Shallow Injection Wells Operating
Permit Renewals

Pursuant to the provisions contained in the “Continuing Services Agreement” between the City
of Marathon, Florida (the “City”) and Weiler Engineering Corporation, (the “Consultant™) dated
March 10, 2020; this Project Specific Agreement authorizes the Consultant to provide the
services as set forth below:

SECTION 1. SCOPE OF SERVICES

1.1 The CONSULTANT shall provide engineering services to the CITY for the
Project as described in the “Project Description” included in Exhibit “1.”

1.2 The “Scope of Services and Project Schedule” and tasks to be provided by the
CONSULTANT for this Project are those services and tasks as included in Exhibit “1”.

1.3 The CITY may request changes that would increase, decrease, or otherwise
modify the Scope of Services. Such changes must be contained in a written change order
executed by the parties in accordance with the provisions of the Continuing Services Agreement,
prior to any deviation from the terms of the Project Agreement, including the initiation of any
extra work.

SECTION 2. DELIVERABLES

2.1 Weiler Engineering will assist the City renewing the operating permit for the Area
4&6 WWTPs and shallow injection wells. WEC staff will perform the required site inspection
for the Operation and Maintenance Performance Reports and will examine data provided by the
City in the form of Discharge Monitoring Reports, laboratory analysis reports, operations log
book and maintenance records. Data will be summarized and presented in the permit renewal
packages. The signed, sealed renewal application package will be submitted no later than 180
days prior to the expiration date of each of the permits.

Deliverables will include:

e FDEP wastewater application Form | for both WWTPs

e FDEP wastewater application Form 2A for both WWTPs

e FDEP injection well permit applications Form 62-528.900 1 for both WWTPs
e Operation and Maintenance Performance Report for both WWTPs
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¢ Reuse Feasibility Study for both WWTPs

e (Capacity Analysis Report for both WWTPs

e Location Map for both WWTPs

e Site Plan for both WWTPs

e Process Flow Diagram for both WWTPs

e Schedule for Improvements for both WWTPs, if any

e Responses to RFIs from FDEP for both WWTPs, if any

SECTION 3. TIME OF PERFORMANCE/DAMAGE

Bl Commencement. The CONSULTANT’S services under this Project Agreement
and the time frames applicable to this Project Agreement shall commence upon the date provided
in a written Notification of Commencement (“Commencement Date”) provided to the
CONSULTANT from the CITY. The CONSULTANT shall not incur any expenses or
obligations for payment to third parties prior to the issuance of the Notification of
Commencement. CONSULTANT must receive written notice from the City Manager prior to
the beginning the performance of services.

812 Contract Time. Upon receipt of the Notification of Commencement, the
CONSULTANT shall commence services to the CITY on the Commencement Date, and shall
continuously perform services to the CITY, without interruption, in accordance with the time
frames set forth in the “Project Schedule,” a copy of which is attached and incorporated into this
Agreement as Exhibit “3”. The number of calendar days from the Commencement Date, through
the date set forth in the Project Schedule for completion of the Project or the date of actual
completion of the Project, whichever shall last occur, shall constitute the Contract Time.

3.3 Liquidated Damages. Unless otherwise excused by the CITY in writing, in the
event that the CONSULTANT fails to meet to the contract time for completion of services as
determined by the Project Schedule, the CONSULTANT shall pay to the CITY the sum of
dollars identified below per day for each and every calendar day unexcused delay beyond the
completion date, plus approved time extensions, until completion of the project: $ N/A
per day. The CONSULTANT may claim extension if the factors involved are not under their
direct control.

Any sums due and payable hereunder by the CONSULTANT shall be payable,
not as a penalty, but as liquidated damages representing and estimate at or before the time of
executing this Agreement. When the CITY reasonably believes that completion will be
inexcusably delayed, the CITY shall be entitled, but not required, to withhold from any amounts
otherwise due the CONSULTANT an amount then believed by the CITY to be adequate to
recover liquidated damages applicable to such delays. If and when the CONSULTANT
overcomes the delay in achieving completion, or any part thereof, for which the CITY has
withheld payment, the CITY shall promptly release to the CONSULTANT those funds withheld,
but no longer applicable, as liquidated damages.

3.4 All limitations of time set forth in this Agreement are of the essence.
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SECTION 4. AMOUNT, BASIS AND METHOD OF COMPENSATION

4.1 Compensation. Total not to exceed amount for this Work Authorization is

$ [OR, IF HOURLY, "CITY AGREES TO PAY CONSULTANT
COMPENSATION AT CONSULTANT'S HOURLY RATES, UP TO A MAXIMUM
AMOUNT NOT TO EXCEED $_50,000.00.

4.2  Reimbursable Expenses. The following expenses are reimbursable at their
actual cost: travel and accommodations, long distance telephone calls, facsimile, courier
services, mileage (at a rate approved by the CITY), photo and reproduction services. All
document reproductions are also reimbursable, at a rate approved by the CITY.

SECTIONS. BILLING AND PAYMENTS TO THE CONSULTANT

5.1 Invoices

5.1.1 Hourly Not To Exceed Rate. CONSULTANT shall submit invoices
which are identified by the specific project number on a monthly basis in a timely
manner. These invoices shall identify the nature of the work performed, the
personnel performing the work, the time worked and the total billing in
accordance with the Payment Schedule set forth in Exhibit “3”, to this Project
Agreement. Invoices will show the total amount billed against this work
authorization and shall not exceed the not-to-exceed amount without authorization
from the City. The CITY shall pay CONSULTANT within thirty (30) calendar
days of approval by the City Manager of any invoices submitted by
CONSULTANT to the CITY.

5.2  Disputed Invoices. In the event that all or a portion of an invoice submitted to
the CITY for payment to the CONSULTANT is disputed, or additional backup documentation is
required, the CITY shall notify the CONSULTANT within fifteen (15) working days of receipt
of the invoice of such objection, modification or additional documentation request. The
CONSULTANT shall provide the CITY with additional backup documentation within five (5)
working days of the date of the CITY’S notice. The CITY may request additional information,
including but not limited to, all invoices, time records, expense records, accounting records, and
payment records of the CONSULTANT. The CITY, at its sole discretion, may pay to the
CONSULTANT the undisputed portion of the invoice. The parties shall endeavor to resolve the
dispute in a mutually agreeable fashion.

9.8 Suspension of Payment. In the event that the CITY becomes credibly informed
that any representations of the CONSULTANT, provided pursuant to Subparagraph 5.1, are
wholly or partially inaccurate, or in the event that the CONSULTANT is not in compliance with
any term or condition of this Project Agreement, the CITY may withhold payment of sums then
or in the future otherwise due to the CONSULTANT until the inaccuracy, or other breach of
Project Agreement, and the cause thereof, is corrected to the CITY’s reasonable satisfaction.
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5.4 Retainage. The CITY reserves the right to withhold retainage in the amount of
ten percent (10%) of any payment due to the CONSULTANT for the design until the design is
completed. Said retainage may be withheld at the sole discretion of the City Manager or his/her
designee and as security for the successful completion of the CONSULTANT’S duties and
responsibilities under the Project Agreement.

5.5  Final Payment. Submission of the CONSULTANT’S invoice for final payment
and reimbursement shall constitute the CONSULTANT’S representation to the CITY that, upon
receipt from the CITY of the amount invoiced, all obligations of the CONSULTANT to others,
including its consultants, incurred in connection with the Project, shall be paid in full. The
CONSULTANT shall deliver to the CITY all documents requested by the CITY evidencing
payments to any and all subcontractors, and all final specifications, plans, or other documents as
dictated in the Scope of Services and Deliverable. Acceptance of final payment shall constitute a
waiver of any and all claims against the CITY by the CONSULTANT.

SECTION 6. TERMINATION/SUSPENSION

6.1 For Cause. This Project Agreement may be terminated by either party upon five
(5) calendar days written notice to the other party should the other party fail substantially to
perform in accordance with its material terms through no fault of the party initiating the
termination. In the event that CONSULTANT abandons this Project Agreement or causes it to
be terminated by the CITY, the CONSULTANT shall indemnify the CITY against any loss
pertaining to this termination. In the event that the CONSULTANT is terminated by the CITY
for cause and it is subsequently determined by a court by a court of competent jurisdiction that
such termination was without cause, such termination shall thereupon be deemed a termination
for convenience under Section 6.2 of this Project Agreement and the provision of Section 6.2
shall apply.

6.2 For Convenience. This Project Agreement may be terminated by the CITY for
convenience upon fourteen (14) calendar days’ written notice to the CONSULTANT. In the
event of termination, the CONSULTANT shall incur no further obligations in connection with
the Project and shall, to the extent possible, terminate any outstanding subconsultant obligations.
The CONSULTANT shall be compensated for all services performed to the satisfaction of the
CITY and for reimbursable expenses incurred prior to the date of termination. The
CONSULTANT shall promptly submit its invoice for final payment and reimbursement and the
invoice shall comply with the provisions of Paragraph 5.1 of this Project Agreement. Under no
circumstances shall the CITY make any payment to the CONSULTANT for services which have
not been performed.

6.3 Assignment upon Termination. Upon termination of this Project Agreement, a
copy of all of the CONSULTANT's work product shall become the property of the CITY and the
CONSULTANT shall, within ten (10) working days of receipt of written direction from the
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CITY, transfer to either the CITY or its authorized designee, a copy of all work product in its
possession, including but not limited to designs, specifications, drawings, studies, reports and all
other documents and data in the possession of the CONSULTANT pertaining to this Project
Agreement. Further, upon the CITY’S request, the CONSULTANT shall assign its rights, title
and interest under any subcontractor’s agreements to the CITY.

6.4 Suspension for Convenience. The CITY shall have the right at any time to
direct the CONSULTANT to suspend its performance, or any designated part thereof, for any
reason whatsoever or without reason, for a cumulative period of up to thirty (30) calendar days.
If any such suspension is directed by the CITY, the CONSULTANT shall immediately comply
with same. In the event the CITY directs a suspension of performance as provided for herein
through no fault of the CONSULTANT, the CITY shall pay to the CONSULTANT its
reasonable costs, actually incurred and paid, of demobilization and remobilization, as full
compensation for any such suspension.

SECION 7. COMPLIANCE WITH LAW

7.1  COMPLIANCE WITH LAWS — The parties shall comply with all applicable
local, state and federal laws and guidelines relating to the services that
are subject to this Agreement. Federal regulations apply to all ot the City
of Marathon contracts using Federal funds as a source for the solicitation
of goods and services. The following Federal requirements apply to this
Emergency Agreement:

7.2 ACCESS BY THE GRANTEE, SUBGRANTEE, FEDERAL GRANTOR
AGENCY AND COMPTROLLER GENERAL: The Contractor shall allow access by
the grantee, subgrantee, Federal grantor agency and Comptroller General of the United
States, or any of their duly authorized representatives to any books, documents, papers,
and records of the Contractor which are directly pertinent to that specific contract for the
purpose of making audit, examination, excerpts and transcriptions.

7.3 CLEAN_AIR AND WATER ACTS: The Contractor shall comply with all
applicable standards, orders, or requirements issued under Section 306 of the Clean Air
Act (42 US.C. 1857 (h)), Section 508 of the Clean Water Act (33 U.S.C. 1386),
Executive Order 11738, and Environmental Protection Agency regulations (40 CFR Part
15), (Contracts and/or subcontracts, and sub grants of amounts in excess of $100,00.00).

7.4 CONTRACT WORK HOURS AND SAFETY STANDARDS: The Contractor
shall comply with Sections 103 and 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 327-330) as supplemented by Department of Labor regulations
(29 CFR Part 5). (Constructions contracts awarded by grantees and subgrantees in excess
of $2,000, and in excess of $2,500 for other contracts which involve the employment of
mechanics or laborers.)
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7.5 COPELAND ANTI-KICKBACK ACT: The Contractor shall comply with the
Copeland Anti-Kickback Act (18 U.S.C. 874) as supplemented in Department of Labor
regulations (29 CFR Part 3). (All contracts and subgrants for construction repair).

7.6 COPYRIGHTS: The Grantee is free to copyright original work developed in the
course of or under the agreement. FEMA reserves a royalty-free, nonexclusive and
irrevocable right to reproduce, publish, or otherwise use, and to authorize others to use
the work for Government purposes. Publication resulting from work performed under
this agreement shall include an acknowledgement of FEMA financial support, by granted
number, and a statement that the publication does not constitute an endorsement by
FEMA or reflect FEMA views.

7.7 DISADVANTAGED BUSINESS ENTERPRISES (DBE) CONTRACTORS:
The contractor agrees to ensure that Disadvantage Business Enterprises as defined in 49
C.F.R. Part 23, as amended, have the maximum opportunity to participate in the
performance of contracts and this agreement. In this regard, contractor shall take all
necessary and reasonable steps in accordance with 49 C.F.R. Part 23, as amended, to
ensure that the Disadvantaged Business Enterprises have the maximum opportunity to
compete for and perform contracts. The contractor shall not discriminate on the basis of
race, color, national origin or sex in the award and pertormance of federal assisted
contracts.

7.8 ENERGY POLICY AND CONSERVATION ACT: The Contractor shall comply
with mandatory standards and policies relating to energy efficiency which are contained
in the state energy conservation plan issued in compliance with the Energy Policy and
Conservation Act (Pub. L. 94-163).

7.9 EQUAL EMPLOYMENT OPPORTUNITY: The Contractor shall comply with
Executive Order 11246 of September 24, 1965, entitled “Equal Employment
Opportunity,” as amended by Executive Order 11375 of October 13, 1967, and as
supplemented in Department of Labor regulations (41 C.F.R. Chapter 60). (All
construction contracts awarded in excess of $10,000 by grantees and their contractors or
subgrantees).

7.10 REPORTING:

7.10.1 Reports Submission: Per 44 CFR 13.50, when the appropriate grant
award performance period expires, the Grantee shall submit the following
documents within 90 days: (1) Financial performance or Progress Report; (2)
Financial status Report (SF 269) or outlay Report and Request for Reimbursement
for Construction Programs (SF-271) (as applicable); (3) Final request for payment
(SF-270) (if applicable); (4) Invention disclosure (if applicable); and (5)
Federally-owned property report.
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7.10.2 Reports Acceptance: FEMA shall review the Grantee reports,
perform the necessary financial reconciliation, negotiate necessary adjustments
between the Grantee’s and FEMA’s records, and close grant in writing.

7.11 RETENTION OF ALL RECORDS: The Contractor is required to retain
all records for three (3) years after grantees or subgrantees make final payments
and all other pending matters are closed.

7.12__BYRD ANTI-LOBBYING AMENDMENT (31 U.S.C. 1352)—
Contractors that apply or bid for an award exceeding $100,000 must file the
required certification. Each tier certifies to the tier above that it will not and has
not used Federal appropriated funds to pay any person or organization for
influencing or attempting to influence an officer or employee of any agency, a
member of Congress, officer or employee of Congress, or an employee of a
member of Congress in connection with obtaining any Federal contract, grant or
any other award covered by 31 U.S.C. 1352. Each tier must also disclose any
lobbying with non-Federal funds that takes place in connection with obtaining any
Federal award. Such disclosures are forwarded from tier to tier up to the non-
Federal award.

SECTION 8 INCORPORATION OF TERMS AND CONDTIONS OF CONTINUING
SERVICE AGREEMENT

8.1 This Project Agreement incorporates the terms and conditions set forth
in the Continuing Services Agreement dated March 10, 2020 between the parties as though fully
set forth herein. In the event that any terms or conditions of this Project Agreement conflict with
the Continuing Services Agreement, the provisions of this specific Project Agreement shall
prevail and apply.

PURSUANT TO F.S. 558.0035, AN INDIVIDUAL
EMPLOYEE OR AGENT MAY NOT BE HELD
INDIVIDUALLY LIABLE FOR ANY NEGLIGENCE.

[THE REST OF THIS PAGE INTENTIONALLY LEFT BLANK.]
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SECTION 9 Term/Time of Performance

9.1 This Project Specific Agreement shall be effective on the date it is fully executed by
all parties and shall continue in full force for _2 year(s) or until completion of the Project,
unless otherwise terminated pursuant to the Construction Management Services
Agreement or other applicable provisions of this Project Specific Agreement. The City
Engineer or Manager, in his sole discretion, may extend the term of this Project Specific
Agreement through written notification to the Consultant. Such extension shall not
exceed 180 days. No further extensions of this Project Specific Agreement shall be
effective unless authorized by the City Engineer or Manager.

9.2 The Consultant's services under this Project Specific Agreement and the time frames
applicable to this Project Specific Agreement shall commence upon the date provided
in a written Notification of Commencement (“Commencement Date”) provided to the
Consultant from the City. The Consultant shall not incur any expenses or obligations
for payment to third parties prior to the issuance of the Notification of
Commencement. Consultant must receive written notice from the City prior to the
beginning the performance of services.

9.3  Upon receipt of the Notification of Commencement, the Consultant shall
commence services to the City on the Commencement Date, and shall
continuously perform services to the City, without interruption, in accordance
with the time frames set forth in the Project Schedule.”

SECTION 10 Project Records

10.1  All final plans, documents, reports, studies and other data prepared by the
Consultant or a subconsultant will bear the endorsement of a person in the full
employ of the Consultant or the subconsultant and duly registered in the appropriate
professional category.

10.2  After the City’s acceptance of final plans and documents, an electronic copy of the
Consultant’s or the subconsultant’s drawings, tracings, plans and maps will be
provided to the City at no additional cost to the City.

10.3  Upon completion of any construction by a contractor on a project assigned to
Consultant, the Consultant shall furnish acceptable field verified "record
drawings" of the work on full sized prints (and/or electronic data file if
requested by the City). The Consultant shall signify, by affixing an appropriate
endorsement on every sheet of the record sets that the work shown on the endorsed
sheets was reviewed by the Consultant.

10.4 The Consultant shall not be liable for use by the City of said plans, documents,

studies or other data for any purpose other than stated in the applicable Project
Specific Agreement.
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10.5

All tracings, documents, data, deliverables, records, plans, specifications,
maps, surveys, field survey notes, and/or reports prepared or obtained under this
Agreement shall be considered works made for hire and shall become the
property of City, and reproducible copies shall be made available upon request to

the City.

10.6  All project records shall be maintained by Consultant and made available upon
request of the

10.7 City at all times for the duration of this Agreement and during the
period stated by Florida Records Retention Schedules.
During this time period the City Manager or designee have access to and the
right to examine and audit any records of the Consultant involving transactions
related to this Agreement, including its financial records. The City may cancel
this Agreement for refusal by the Consultant to allow access by the City Manager
or designee to any records pertaining to work performed under this Agreement.

All records, books, documents, maps, data, deliverables, papers and financial

SECTION 11 Ownership and Access to Public Records.
1.1
information (the “Records™) that result from the Consultant providing services to
the City under this Agreement shall be the property of the City.
11.2

The Consultant is a “Contractor” as defined by Section 119.0701(1)(a), Florida

Statutes, and shall comply with the public records provisions of Chapter 119,
Florida Statutes, including the following:

L

24

Keep and maintain public records required by the City to perform the
service.

Upon request from the City Clerk, provide the City with a copy of the
requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in Chapter
119, Florida Statutes or as otherwise provided by law.

Ensure that public records that are exempt or confidential and exempt from
public records disclosure requirements are not disclosed except as
authorized by law for the duration of the contract term and following
completion of the contract if the Consultant does not transfer the records
to the City.

Upon completion of the contract, transfer, at no cost, to the City all public
records in possession of the Consultant or keep and maintain public
records required by the City to perform the service. If the Consultant
transfers all public records to the City upon completion of the contract, the
Consultant shall destroy any duplicate public records that are exempt or
confidential and exempt from public records disclosure requirements. If
the Consultant keeps and maintains public records upon completion of the
contract, the Consultant shall meet all applicable requirements for
retaining public records. All records stored electronically must be
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11.3

11.4

11.6

11.7

provided to the City, upon request from the City Clerk, in a format that is
compatible with the information technology systems of the City.

“Public Records™ is defined in Section 119.011(12), Florida Statutes, and includes
all documents, papers, letters, photographs, data processing software, or other
material, regardless of physical form, made or received in connection with this
Agreement.

Should the Consultant assert any exemption to the requirements of Chapter 119
and related law, the burden of establishing such exemption, by way of injunctive
or other relief as provided by law, shall be upon the Consultant.

The Consultant consents to the City’s enforcement of the Consultant’s Chapter
119 requirements by all legal means, including, but not limited to, a mandatory
injunction, whereupon the Consultant shall pay all court costs and reasonable
attorney’s fees incurred by the City.

The Consultant’s failure to provide public records within a reasonable time may be
subject to penalties under Section 119.10, Florida Statutes. Further, such failure
by the Consultant shall be grounds for immediate unilateral cancellation of this
Agreement by the City.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO
THE CONTRACTOR'S DUTY TO PROVIDE PUBLIC
RECORDS RELATING TO THIS CONTRACT, CONTACT
THE CUSTODIAN OF PUBLIC RECORDS AT 305-743-0033,
CITYCLERK@CI.MARATHON.FL.US, OR 9805 OVERSEAS
HIGHWAY, MARATHON FLORIDA 33050.
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PAYMENT UNDER THIS PROJECT SPECIFIC AGREEMENT SHALL ONLY BE
MADE FROM APPROPRIATIONS BUDGETED ON AN ANNUAL BASIS.

IN_ WITNESS WHEREQF, thg parties have executed this instrument
this_ 2D day of gzoo\:mebqf ,202

CONSULTANT:

By:M A, ,W

Edwar(.j»fi.?(‘,astle
Its: Vice President

CITY:

By: DW SM

on

Daniel Saus
Its: Utilitics Director

ATTEST:

«

“Dlomd ol

Diane Clavier, City Clerk

APPROVED AS TO FORM AND

LEGAL SUFFICIENCY FOR THE USE

AND RELIANCE OF THE CITY OF
MARATHON, FLORIDA ONLY:

o gt S

City Attorney

This agreement shall be executed on behalf of Consultant by its President or a Vice President. If
executed by a person other than Consultant's President or a Vice President, then attach evidence
of that person's actual authority to bind Consultant to this agreement.
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EXHIBIT “1”
PROJECT DESCRIPTION

Weiler Engineering will assist the City in renewing the operating permit for the Marathon
Area 4 & 6 WWTPs and shallow injection wells. WEC staff will perform the required site
inspection for the Operation and Maintenance Performance Reports for both WWTPs and will
examine data provided by the City in the form of Discharge Monitoring Reports, laboratory
analysis reports, operations log book and maintenance records. Data will be summarized and
presented in the permit renewal packages. The signed, sealed renewal application packages will
be submitted no later than 180 days prior to the expiration date of the permits.

Deliverables will include:

e FDEP wastewater application Form 1 for both WWTPs

e FDEP wastewater application Form 2A for both WWTPs

e FDEP injection well permit applications Form 62-528.900 1 for both WWTPs
e Operation and Maintenance Performance Report for both WWTPs
e Reuse Feasibility Study for both WWTPs

Capacity Analysis Report for both WWTPs

Location Map for both WWTPs

Site Plan for both WWTPs

Process Flow Diagram for both WWTP’s

Schedule for Improvements for both WWTPs, if any

Responses to RFIs from FDEP for both WWTPs, if any

[THE REST OF THIS PAGE INTENTIONALLY LEFT BLANK.]
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EXHIBIT “2”

SCOPE OF SERVICES AND PROJECT SCHEDULE

Description
See Exhibit 1

Anticipated Project Schedule

CONSULTANT will begin work upon execution of this Work Authorization. Work will be
completed and the permit renewal applications submitted to FDEP no later than 180 days prior to
the expiration date of each of the permits.

[THE REST OF THIS PAGE INTENTIONALLY LEFT BLANK.]
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EXHIBIT “3”

Payment Schedule

Area 4&6 WWTPs and Shallow Injection Wells FDEP Operating Permit Renewals

All work to be performed and paid at Consultant's hourly rates until completion of the Work. Applications for
Payment will be submitted with a detailed account of tasks performed.

TOTAL NOT TO EXCEED FEE $50,000.00

[THE REST OF THIS PAGE INTENTIONALLY LEFT BLANK.]
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EXHIBIT A
Date:

SCOPE OF SERVICES

For Project Name: Service Area 4&6 Wastewater Treatment Plants and Shallow Injection
Wells Operating Permit Renewals

GENERAL UNDERSTANDING: The City of Marathon wishes to renew the operating
permits for both the Service Area 4&6 wastewater treatment plants and associated shallow
injection wells. Weiler Engineering will collect the necessary data and will prepare the required
reports and forms as listed in this Work Authorization.

SCOPE OF WORK: Weiler Engineering will assist the City in renewing the operating
permits for both the Area 4&6 WWTPs and shallow injection wells. WEC staff will perform the
required site inspection for the Operation and Maintenance Performance Reports and will
examine data provided by the City in the form of Discharge Monitoring Reports, laboratory
analysis reports, operations log book and maintenance records. Data will be summarized and
presented in the permit renewal packages. The signed, sealed renewal application packages will
be submitted no later than 180 days prior to the expiration date of the permits.

Deliverables will include:

FDEP wastewater application Form | for both WWTPs

FDEP wastewater application Form 2A for both WWTPs

FDEP injection well permit applications Form 62-528.900 1 for both WWTPs
Operation and Maintenance Performance Report for both WWTPs
Reuse Feasibility Study for both WWTPs

Capacity Analysis Report for both WWTPs

Location Map for both WWTPs

Site Plan for both WWTPs

Process Flow Diagram for both WWTP’s

e Schedule for Improvements for both WWTPs, if any

e Responses to RFIs from FDEP for both WWTPs, if any

PROJECT SCHEDULE CONSULTANT will begin work upon execution of this Work
Authorization. Work will be completed and the permit renewal application submitted to FDEP
no later than 180 days prior to the expiration date of the permit.

Page 16 of 18



EXHIBIT “3”

CONSULTANT’S HOURLY RATES

PAGE 1 OF 2

CONSULTANT’S BILLING RATE

Company: The Weiler Engineering Corporation

Job Position Title ;‘;:Z' SH/:‘:;JZ

Principal in Charge $190.00

Expert Witness $250.00

Registered Professional Engineer (P.E.) $145.00

Environmental Scientist $145.00

Mining Specialist PhD (non-P.E.) $145.00

Project Manager $145.00

Senior Planner $125.00

Registered Engineer Intern (E.1.) $115.00

Plans Examiner $115.00

Structural Inspector $115.00

Senior Construction Inspector $105.00

Senior Engineering Designer $100.00

Engineering Designer $90.00

Construction Inspector $90.00

Engineering Technician $80.00

Field Technician $80.00

Clerical $55.00
Reimbursable Expenses
Vellums $10.00 / each (24 x 36)
Mylars $25.00 / each (24 x 36)
Blue Prints $2.80 / each (24 x 36)
Copies $0.30 / each (11x17)
Copies $0.20 / each (8% x 14)
Copies $0.15 /each (8% x11)
Travel* Cost plus 15%

Overnight mail

Cost plus 15%

Other Reimbursable Expenses

Cost plus 15%
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GENERAL DESCRIPTION OF EMPLOYEE CATEGORIES

Principal in Charge — The Principal in Charge will be an owner and officer of the Company. This position may
include R. Jeffery Weiler, PE, President of The Weiler Engineering Corporation and Edward R. Castle, PE, Vice
President of The Weiler Engineering Corporation.

Registered Professional Engineer — Registered Professional Engineer will be a Professional Engineer licensed to
provide Engineering Services in the State of Florida.

Project Manager — Project Manager will be a qualified senior staff member with appropriate skills and experience
to oversee and manage Weiler Engineering staff. The Project Manager will have primary responsibility of the day to
day functions of the project and will perform QA/QC reviews of the work product.

Registered Engineering Intern — Registered Engineering Intern will be a graduate of an accredited Engineering
program and will be licensed in the State of Florida as an Engineering Intern.

Engineering Designer — Engineering Designer will be a senior staff member with education and experience
sufficient to perform the work. Skills will include drafting in AutoCAD, proficiency in use of computerized word
processing programs and spreadsheets, with a thorough understanding of engineering principals.

Senior Engineering Inspector — Senior Engineering Inspector will be a senior staff member with education and
experience sufficient to perform the work. Skills will include ability to read and interpret plans and technical
specifications, understanding of and experience with industrial and underground construction methods and
materials, good organizational and record-keeping skills and a thorough understanding of general engineering
principles.
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